COLLEGE PARK - BIG LEAGUE DREAMS FACILITY
OXNARD, CALIFORNIA
Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN
Updated 12/21/2006

A. Ay 2&%’6& SRR s??ﬁzr?’%é&% BEaias
1. Mob|||za1|on (2% of base bld amount) 1 LS Allow $ 500,650.00
2.[Construction Chainlink Fence {approx.} \ LF $ 10,00} $ 40,000.00
3. Surve LS Allow $ 200,000, uo
1.|Sewer Improvements (1 3005f) LS Allow $ 110,000.00
2.[Storm Water Improvements™ (1,300 s.f) LS Allow $ 505,000.00
3.|Tree Removal & Disposal LS Allow $ 150,000.00
4.|Domastic Water Improvements* (1,300 s.f) LS Allow $ 75,000.00
5. Telephone Service to Site* LS Allow $ 15,000.00
8.|Electrical Service to Site* Allow 3 50,000.00
7.|Earthwork/Rough Grading (918,000 s.4) Allow 3 505,000.00
8.|Ball Complex Parking Lot Construction (incl stripin Allow $ 1,860, 000 o]

L@ HARDSCARE/FLATWORK:E: O ) BRI Bl ea i
1.|Disabled Access Ramp per APWA Stds, and ADA 1 EA |§ 2,500.00 | § 2 500.00
2.|Maintenance/Fire Access Ramp 1 EA 1% 5,000.00] % 5,000.00
3.|Vehicular Conc. Paving (Colored & Stamped) 11,000 8F 1% 1200 § 132,000.00
4.{Concrete Paving (Colored w/ Sawcut Grid) 65,000 SF | § 12.00 | § 780,000.00
5.|Bats & Balls Feature Paving

a, Pedestrian Conc. Paving (Colored, Exposed Agg.} 8,460 SF [$ 1600 (% 135,360.00

b. Brick 'Stitching' bands 144 LF |$ 100.00 | § 14,400.00
B.[General Access Conc. Paving (Matl Grey, Broom Finish) 9,540 SF |§ 8.00]% 76,320.00
7.|\Wehicular A.C. Paving at Maintenance Access 40,000 SF |$§ 600]% 240000.00
8.[18" Vehicular Natural Color Cone. Banding (at crosswalk) 104 LF |§ 3600 % 3,744.00
9.{18" Pedestrian Natural Color Concrete Banding 5,000 LF | % 24.001 % 120,000.00
10.]Concrete Mow Curb (at planting areas - approx.} 1,200 $ 20.00 | % 24,000.00
11.|Resilient Rubber Surfacing with Concrete Sub base 7 500 SF |$ 25.00 | § 187, 500 00

D | WALES S TAIRS I REDESTALS R E v e e b i b o o e i i
1. 1B" Concrete Seat Wall at Play Area 220 LF [§ 400.00 | § §8,000.00
2.]5tairs at Ceniral Plaza Area 638 LF |§ 40000 | § 255,200.00
3. WaII end Pedestals 4 EA 18 2,500.00] % 10,000, 00

FZEHSITEL GIELECTRICAL (excizbalilold E@%‘ﬁi% e R
1 |Elecirical Sevice, Pul Boxes Condult, Branch Gircuit Wiing 1 LS Allow $  200,000.00
2.|Ball Complex Parking Lot Pole Lighting 1 LS Allow $§  420,000.00

@g Pole Mounted Pedestrian Fixtures _ 1 LS Allow $___300,000.00
1. Benches . 12 EA | $ 1,800,001 % 19,200.00
2.|Flagpoles (inct. Base & fooling) 12 EA |$ 500000]|% 60,000.00
3.|Waste Receptacles 12 EA |8 80000 | § 9,600.00
4.|Drinking Fountain 3 EA |§ 55000018 16 500.00
5.|Tree Grates & Guards at Tot Lot Plaza - 6 ft. Diam. 3 EA | $ 5,000.00 | $ 15,000.00
6.|Tot Lot Equipment, including overhead protection netting 1 LS Allow $ 110,000.00
7.|Accessibility Slgngge 1 LS Allow 3 2,500.00
8.|Entry Gate Structure ™ 1 LS Allow 3 50,000.00

|__0./Secur Fencm 9 ga. Chainlink 1 $

;'na:—"’ MR R LT f!‘tﬁf;i bt £ Evect bt e b o) 2 LR EPk : N
1.|Restaurant’Concession/Restroom Building (Bldg 1) 1 LS Allow $ 2 100 000 00
2.|Concession Building (Bldg 2 - 1800 s.f) 1 LS Allow 5 900,000.00
3.]Administration Building (Bldg 3 - 2500 s.F) 1 LS Allow $  1,250,000.00
4.]Batting Cage Facility 1 LS Allow $ 780,000.00
5.|Soccer Pavilion Facility with Synthetic Turd 1 LS Allow $ 900,000.00
8.|Corporaie Plaza Shade Structure {40'x40") i LS Allow $ 150,000.00
7.|Bldg Furniture, Fixtures & Equipment i LS Allow 3 450,000.00
Hi[MAINTENANCEFACIL R e NIRRT i
1.|Maintenance Building (Bldg 4 - 1, 500 5.5} 1 LS Allow 5 350,000.00
2,|Perimeter Walls (7 . high biock} 435 LF 1§ 300.00 | § 130,500.00
3.|Materials Bay Walls (7 . high block) 100 LF 1§ 300.00( $ 30,000.00
4.jConcrete Apron 3,550 SF 1% 90018 31,950.00
5.]JAC Paving 10,980 SF 3 800|% 87,840.00
6.[2 Pair of Gates 1 LS Allow $ 40,000.00

LA6281639-0843908 costastimales\HLD Faciktyi12/21/2008



1,720,000.00

s
$ 344,000.00

1.|Conerete / Block work 5 EA $

2.|Fencing 5 EA | $ 240,000.00|% 1,200,000.00
3.|Netting - 70 ft high (quantity for all fields) 3,000 LF | % 22500 | § 675,000.00
4.|Benches / Seats / Dugout Drinking Fountains 5 EA |$ 40,00000]|8% 200,000.00
5.|Infield Bases 5 EA 1§ 10200.00]% 51,000.00
8.|Hand Rails & Guardrails 5 EA | % 15,000.00)|% 75,000.00
7.|Scoreboards 5 EA |$ 15000.00(% 75,000.00
8.|Structural / Construction Elements 4] EA [ $ 716,000.00) % 3,580,000.00
9.|Brick Dust Areas (26,800 s.f. sach field) 5 EA | $ 5360000 % 268,000.00
10.)5and Base, Drainage, Irrigation, Seed (51,000 s.f.ffield) 5 EA [ $ 230,00000]|8 1,150,000.00
11.|Painting 5 EA | % 38000008 1980,000.00
12.|Electrical / Lighting 5 EA | $ 275000008 1,35,000.00

- 1.|Soit Preparation / Fine Grading 80,580 SF | § 0451 % 36,261.00
2.Feature Palm 20 EA |$ 500000|% 100,000.00
3,]36" box Tres 100 EA | $ 750.00 | § 75,000.00
4.|24" Box Tree 200 EA |3 275.00 ) § £5,000.00
5.}15 gal. Tree 300 EA | § 95.00 [ $ 28,600.00
6.|5 gal. Container Planting (25% of 26,000s.1. at 36" spacing) 688 EA_[§ 2000(8% 13,760.00
7.|1 gal. Container Planting {25% of 25,000s.f. at 18" spacing) 2,750 EA | § 10.00 | $ 27,500.00
8.|Ground Cover from Flats (50% of 26,000s.f. at 12" spacing) 12,500 | SF [$ 100]% 12,500.00
9,1 Turf {Hydrosead) 55,580 SF | $ 020]% 11,116.00

10.|Irrigation to non-ballfield areas 80,580 | SF |$ 15018 120,870.00

11.[3" Mulch (70,000 s.1,) 650 CY |$% 45.00 | § 29,250.00

12.|Ball Complex Parking Lot Planting & Irrigation 1 LS Allow 3 210,000.00

13.190 - Day Maintenance, 80,580 SF 1% 01518 12,087.00

SUBTOTAL $ 25,528,508.00
20% CONTINGENCY $ 5,105,701.60
TOTAL $ 30,634,209.60

* The estimated costs do not include any recommendations for over- ** Allowartce for these works are provided as an estimate for
excavation, sofl preparation, fooling depth, size or relnforcing as may| these improvements, based on recent bid prices for similar
be required due fo problematic soil condiliens. Upon approval of the| BLD complex work.

Master Plan a Geolechnical soils study will be conducled fo confimn
these specific site development recommaendalions.

THIS OPINION OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND DOES NOT CONSIDER SPECIFIC PRELIMINARY]
DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT DOES NOT INCLUDE PERMITS OR DESIGN FEES., RJM HAS PREPARED THIS QPINION OH
PROBABLE CONSTRUGTION GOST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE CONSTRUCTICH INCUSTRY.
HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTICN MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANGE AS TO THE CONSTRUGTION COST, THEY)]
SHALL EMPLOY AN INOEPENDENT COST ESTIMATOR.

LAG39'830-08\6 3808 costestimates\BLD Facikiy\i2/21/2006
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COLLEGE PARK COMMUNITY PARK IMPROVEMENTS
CITY OF OXNARD, CALIFORNIA

PRELIMINARY OPINION OF PROBABLE PHASED CONSTRUCTION COSTS
DECEMBER 18, 2006

PHASE 1B - Option 1 — Big League Dreams Complex

A. Project Startup $ 691,480.00
B. Civil / Utility Construction $ 1,170;000.00
C. Hardscape / Flatwork Construction $ 2,370,314.00
D. Replica Field Construction $10,559,000.00
E. Architectural Structures $ 6,880,000.00
F. Soft Landscape & Irrigation Construction $ 521,844.00
G. Miscellaneous Appurtenances $ 832,800.00

Sub-Total Phase 1B, Option 1 $23,025,438.00

20% Contingency Allowance $ 4.605.088.00

Total Phase 1B, Option 1 = $27,630,526.00

THIS OPINICN OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND
DOES NOT GCONSIDER SPECIFIC PRELIMINARY DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT
DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PROBABLE
CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE
CONSTRUCTION INDUSTRY. HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION
MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL CONSTRUCTION GOSTS, OVER WHICH
RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO THE CONSTRUCTION COST,

THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

THE ESTIMATED COSTS DO NOT INCLUDE ANY RECOMMENDATIONS FOR OVER-EXCAVATION, SOIL
PREPARATION, FOOTING DEPTH, SIZE OR REINFORCING AS MAY BE REQUIRED DUE TO PROBLEMATIC SOIL
CONDITIONS. UPON APPROVAL OF THE MASTER PLAN A GEOTECHNICAL SOILS STUDY WILL BE
CONDUCTED TO CONFIRM THESE SPECIFIC SITE DEVELOPMENT RECOMMENDATIONS.

RJIM Design Group

Phase 1B, Option 1 BLD Cost 12-18-06.doc
Project No. 821-01



COLLEGE PARK COMMUNITY PARK IMPROVEMENTS

CITY OF OXNARD, CALIFORNIA

PRELIMINARY OPINION OF PROBABLE PHASED CONSTRUCTION COSTS
DECEMBER 18, 2006

PHASE 4 — Combined Commlinity & Aquatic Center — Deferred to Future

A.  Project Startup $ 335,000,00
B. Civil / Utility Construction $ 525,000.00
C. Community Center Component (21,500 s.f.) $ 10,750,000.00
D. Aquatic Facility Component $ 3,250,000.00
E. Parking Lot Construction - $  780,000.00
F.  Soft Landscape & Irrigation Construction $ 220,000.00
G. Miscellaneous Appurtenances $ 256.000.00
Sub-Total Phase 4 $16,116,000.00

20% Contingency Allowance $ 3.223,200.00

Total Phase 4 = $19,339,200.00

THIS OPINIGN OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND
DOES NOT CONSIDER SPECIFIC PRELIMINARY DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT
DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PROBABLE
CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE
CONSTRUCTION INDUSTRY. HOWEVER, THIS OPINICN REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION
MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL CONSTRUCTION COSTS, OVER WHICH
RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO THE CONSTRUCTION COST,
THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

THE ESTIMATED COSTS DO NOT INCLUDE ANY RECOMMENDATIONS FOR OVER-EXCAVATION, SOIL
PREPARATION, FOOTING DEPTH, SIZE OR REINFORCING AS MAY BE REQUIRED DUE TO FROBLEMATIC S0IL
CONDITIONS. UPON APPROVAL OF THE MASTER PLAN A GEOTECHNICAL SOILS STUDY WILL BE
CONDUCTED TO CONFIRM THESE SPECIFIC SITE DEVELOPMENT RECOMMENDATIONS.

RIM Design Group

Phase 4 - Aquatic Comm Center Cost 12-18-06.doc
Project No. 821-01



COLLEGE PARK COMMUNITY PARK IMPROVEMENTS
CITY OF OXNARD, CALIFORNIA

PRELIMINARY OPINION OF PROBABLE PHASED CONSTRUCTION COSTS
DECEMBER 18, 2006

PHASE 3 — Entry & Tot Lot, and Wetland Enhancement Improvements

A. Project Startup $ 385,000.00
B. Civil / Utility Construction $  425,000.00
C. Parking Lot Construction $  551,000.00
D. Hardscape Construction $ 1,096,000.00
E. Tot-Lot Construction $ 495,000.00
F.  Soft Landscape & Irrigation Construction $ 805,000.00
G. Miscellaneous Appurtenances $ 1,500,000.00

Sub-Total Phase 3 $ 5,257,000.00

20% Contingency Allowance $1.051,400.00

Total Phase 3 = $6,308,400.00

THIS OPINION OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND
DOES NOT CONSIDER SPECIFIC PRELIMINARY DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT
DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS QOPINION OF FPROBABLE
CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE
CONSTRUCTION INDUSTRY. HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION
MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL CONSTRUCTICN COSTS, OVER WHICH
RJM HAS NG CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS 70O THE CONSTRUCTION COST,
THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

THE ESTIMATED COSTS DO NOT INCLUDE ANY RECOMMENDATIONS FOR OVER-EXCAVATION, SOIL
PREPARATION, FOOTING DEPTH, SIZE OR REINFORCING AS MAY BE REQUIRED DUE TO PROBLEMATIC SOIL
CONDITIONS. UPON APPROVAL OF THE MASTER PLAN A GEOTEGHNICAL SOILS STUDY WILL BE
CONDUCTED TC CONFIRM THESE SPECIFIC SITE DEVELOPMENT RECOMMENDATIONS.

RIM Design Group

Phase 3 - Entry-TotLot-WetlandsCost 12-18-06.doc
Project No. §21-01



COLLEGE PARK COMMUNITY PARK IMPROVEMENTS

CITY OF OXNARD, CALIFORNIA

PRELIMINARY OPINION OF PROBABLE PHASED CONSTRUCTION COSTS
DECEMBER 15, 2006

PHASE 1B — Option 2 — City Operated Softball Complex

A. Project Startup $ 544,000.00
B. Civil / Utility Construction $ 1,170,000.00
C. Hardscape / Flatwork Construction $ 2,854,444.00
D. Ball Field Construction $ 6,009,500.00
E. Architectural Structures $ 3,550,000.00
F. Soft Landscape & Irrigation Construction $  796,725.00
G. Miscellaneous Appurtenances | $ 1.066,300.00

Sub-Total Phase 1B, Option 2 $15,990,969.00

20% Contingency Allowance $ 3.198.194.00

Total Phase 1B, Option 2 = $19,189,163.00

THIS OPINION OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND
DOES NOT CONSIDER SPECIFIC PRELIMINARY DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT
DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PRCBABLE
CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE
CONSTRUCTION INDUSTRY. HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION
MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL CONSTRUCTION COSTS, OVER WHIGH
RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO THE CONSTRUCTION COST,

THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

THE ESTIMATED COSTS DO NOT INCLUDE ANY RECOMMENDATIONS FOR OVER-EXCAVATION, SOIL
PREPARATION, FOOTING DEPTH, SIZE OR REINFORCING AS MAY BE REQUIRED DUE TO PROBLEMATIC SOIL
CONDITIONS. UPON APFROVAL OF THE MASTER PLAN A GEOTECHNICAL SOILS STUDY WILL BE
CONDUGTED TO CONFIRM THESE SPECIFIC SITE DEVELOPMENT RECOMMENDATIONS.

RIM Design Group

Phase 1B, Option 2 City Operated Cost 12-18-06.doc
Project No. §21-01



COLLEGE PARK COMMUNITY PARK IMPROVEMENTS
CITY OF OXNARD, CALIFORNIA

PRELIMINARY OPINION OF PROBABLE PHASED CONSTRUCTION COSTS
DECEMBER 18, 2006

PHASE 1A - Soccer Field Improvements

A. Project Startup $ 515,000.00
B. Civil / Utility Construction $ 2,545,400.00
-C.  Perimeter Road Construction $ 1,286,000.00
D. Parking Lot Construction $ 1,200,000.00
E. Lighted Socger Field Construction $ 3,186,200.00
F. Flatwork / Structures $ 1,265,000.00
G. Soft Landscape & Irrigation Construction $ 900,000.00
H. Miscellaneous Appurtenances $ 420.000.00
Sub-Total Phase 1A $11,317,600.00
20% Contingency Allowance $ 2.263,500.00
Total Phase 1A = $13,581,000.00

THIS OPINION OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND
DOES NOT CONSIDER SPECIFIC PRELIMINARY DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT
DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PROBABLE
CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE
CONSTRUCTION INDUSTRY. HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION
MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL CONSTRUCTION COSTS, OVER WHICH
RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TC THE CONSTRUCTICN COST,

THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

THE ESTIMATED COSTS DO NOT INCLUDE ANY RECOMMENDATIONS FOR OVER-EXCAVATION, SOIL
PREPARATION, FOOTING DEPTH, SIZE OR REINFORCING AS MAY BE REQUIRED DUE TO PROBLEMATIC SOIL
CONDITIONS. UPON APPROVAL OF THE MASTER PLAN A GECTECHNICAL SOILS STUDY WILL BE
CONDUCTED TO CONFIRM THESE SPECIFIC SITE DEVELOPMENT RECOMMENDATIONS.

Phase 1A - Soccer Fields Cost 12-18-06.doc
Project No. 821-01



COLLEGE PARK - COMMUNITY PARK AREA

OXNARD, CALIFORNIA

Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN

_12/18/2006

.|Street Improvements to Olds Read.
s

C:|PERIMETER'ROAD;& PARKING IMPROVEMENTS 2520k

[ 1.]Mobilization (2% of base bid amount) 1 LS Allow $  743,000.00
2.|Construction Chainlink Fence (approx} 5,000 LF {§ 8.001% 40,000.00
3.|Clear and Grub a7 AC |$ 2650.00]% 98,050.00
4 1 LS Allow $ 200, 000 DD
1. Sewer rmprovemenls (6" pips} 4,600 LF | % 100.00 | 460,000.00
2.|Storm Drain improvements* ($.55/s.t) a7 AC | § 25000008 925,000.00
3,|Reclaimed Water Service* 4,000 LF 5 45.00 [ § 180,000.00
4.|Domestic Water improvements® 4,600 LF | 8 4200 § 193,200.00
5.{Telephone Service to Site* 4,600 LF 3 4200 | § 193,200.00
8.|Electrical Service to Site* 1 LS Allow $ 100,000.00
7.|Earthworks ($.65/s.1)* 37 AC | $ 2400000 % 886,000.00
8.|Traffic Signalization and Street Improvements to Rose Ave. 1 LS Allow $ 500,600.00
9 LS Allow $

__50, 000.00

21 £00.00

$_220,000.00

C

1.|Saweut & Remove existing AC $ 3.00 $

2.}Perimeter Road Construction SF 1% B0 (% 764,680.00
3.[Perimeter Parking Lot Construction, incl. Striping 2422000 SF | § 8.00| $ 1,937,600.00
4.{Ball Complex Parking Lot Construction, incl. Stn in 195000) SF | § 8.00 | $§ 1.560,000.00
DISO0CERFIELDIMEROVEMENTS ol i e el et N
1.|Fine Grade / Soil Preparation 439,200 SF [§ 0251% 109,800.00
2.|Sand Base, Drainage, [rrigation, Seed, Maint. (inci btw fislds} 439,200 EA | § 450 % 197840000
é EA § 1,100, 000 OD

1. Dlsabled Access Ramp per APWA Slds and ADA 15 EA |% 2500001 % 37, 500. 00
2.|Maintenance/Fire Access Ramp 5 EA |8 5,000.00 | § 25,000.00
3.|Vehicular Accent Conc. Paving {Celored & Stampad) 28,600 SF | % 12.00 | % 343,200.00
4.|Vehicular Conc. Banding (18" natural grey) 2,675 LF | $ 360095 96,300.00
5.|Pedestrian Accent Paving {Colored, Exp. Agg. w/ Sawcut Grid)
a, al park entry area 20,000 5F |$ 16.00 | $ 320,000.00
b. at Basketball Area 18,000 SF |8 16.00 | § 288,000.00
c. at Volleyball Area 9000 SF 1% 16.00 | 144,000.00
d. at Dog Park 3000 SF | % 16.00 | 8 48,000.00
e. at Shade Shelters (22 each) 16,800 S5F [ § 16.00 | § 316,800.00
6.|Nat'l Grey, Broom Finish Cone. Paving
a. 8 ft. wide Shared Circulation Pathways 46,800 SF | % 8.00|$% 374,400.00
b. 12 in. wide Concrete Banding 5,330 SF [ 22001§% 117,260.00
7.|Conerete Mow Curb (at planling areas - approx.) 5,000 LF | % 20001 % 100,000.00
8.|Tot Lot Resilient Rubber Surfacing (with Concrete Sub-base) 14,500 SF | % 25.001% 362,500.00
9.|Basketball Courts (including siriping, backboards, poles} 12,000 SF [$ 15.001 § 180,000.00
10.|Volley Ball Courts {incuding turf, edges, nets, posts} 3 600 SF | $ 11.001{ % 39,600.00
R | SEAT.WALLS /iSTERSE & P o T
1.]18" Concrete Seat Wall at Tot Lot $ 104,000.00
2.|Concrete Edge to Tot Lot 3 114,000.00
3| Concrete Steps at Bridge Landing $ 30,750 00
B ED GHTINGVELECTRICAL: i T o]
[~ 1.|Electrical Service, Pull Boxes, Conduit, Sranch SrcitWimg | 1 | LS Allow $ 200,000, oo
2.]Pole Mounted Perimeter Road Fixtures 63 EA |3 7,500.00| S 472,500.00
3.|Pole Mounted Pedestrian Fixtures (at 60 fi. centers) 150 EA | § 7.500.00 | § 1,125,000.00
4.|Pole Mounted Perimeter Parking Lot Fixiures 100 EA | § 6,500.00 [ $ 650,000.00
5. |Pole Mounted Ball Complex Parking Lot Fixtures 1 LS Allow 3 420,000.00
6.|Basketball Court Lighting {12 lights on 8 poles) 1 LS Allow 3 108,000.00
7.Lighting/GF] Recaptacie {o Shade Structures 3.000.00 | $ 102, ODD 00
FH|SITEIEURNISHINGS 7 .0 o i
1.|Pedestrian Bridge (approx. 60 fi. span, incl butress foundahon) Allow $ 185,000. 00
2.|Benches 100 EA |$ 1,600.00 | $ 160,000.00
3.}Wwaste Receplacles 30 EA |$ 800.00 | § 24,000.00
4.|Drinking Fountain ] EA I'$ 5,500.00 | § 33,000.00
5.|Picnic Tables 88 EA [§% 2000008 176,000.00
6.|Tree Grates & Guards - 8 ft. Diam. 18 EA | § 5000.00 | § 80,000.00
7.|Tot Lot Equipment 1 LS Allow $ 200,000.00
8.|Accessibility Signage 1 LS Allow 3 20,000.00
9.|Park Monument 1 LS Allow ) 50,000.00
10. 1 LS Allow 3 150,000.00

Directional Signage

L4639
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1.|Restroom/Snack Bar Structure (900 s.1. at $500./5.1) 2 $ 450,000.00 | § 900,000.00
2. |Shade Shelter Structures (306t square) 22 EA | $ 10000000]% 2200,000.00
3.[Combined Community / Aquatic Center
a. Community Center Portion ($500./s.f.) 21,500 EA | $ 500,00 | § 10,750,000.00
Allow $  3,000,000,00
. b %’-:‘\ 3 -“. (' T "jy? ek B S o A R
1.|Seil Testing for Horticuitural Suitability 1 | LS Allow 3 15,000.00
2.|Parking Islands - Perimeter Areas
a. Soil Preparation / Fine Grading 44,600 SF [§ 045 % 20,070.00
b. 24" Box Tree 300 EA |8 27500 | § 82,500.00
¢. 1 gal. Container Planting (18" spacing) 19,600 EA |§ 10.00 1 § 196,000.00
d. 3" Mulch (44,600 5.f.) 415 CY |8 4000 % 16,600.00
3.|Parking Islands - Ball Complex Areas
a. Soil Preparation / Fine Grading 29,490 SF | § 045]% 13,270.50
b. 24" Box Tree 200 EA |8 275.00 | $ 55,000.00
c. 1 gal. Container Planting {18" spacing) 13,000 EA [ § 0.00($ 130,000.00
d. 3" Mulch (44,600 s.1. ) 273 CY |$ 40.00 [ $ 10,920.00
4.}Parkland Areas
a. Soil Preparation / Fine Grading 139000 | SF 1% 045§ 62,550.00
b. Feature Palm 37 EA {§ 5,000.00 | $ 185,000.00
c. 36" box Tree 450 EA 13 750.00 | $ 337,500.00
d. 24" Box Tree 500 EA 1% 275.00 [ $ 137,500.00
e. 15 gal. Tree 500 EA 1% 95.00 | $ 47.,500.00
g, 5 gal. Container Planting (25% of 50,000s.f. at 36" spacing} 1,400 EA | § 2000 % 28,000.00
h. 1 gal. Container Planting (45% of 50,000s.f, at 18" spacing) 9,900 EA | § 1000 | § 99,000.00
i. Ground Cover from Ffats (30% of 50,000s.1. at 12" spacing) 15,000 SF | § 100 (% 15,000.00
j, Turf (Hydrossed) 89,000 SF |$ 020(% 17,800.00
k. 3" Mulgh (50,000 s.£) 185 CY |$ 4500 | $ 8,325.00
5.180 - Day Maintenance 213,090 SF | % 0101 % 21,309.00
SUBTOTAL $ 37,905,219.50
26% CONTINGENCY $ 7,584,043.90
TOTAL $ 45,486,263.40

*
The astimated costs do not include any recommendations far over-

excavalion, soil preparation, footing depth, size or reinforcing as
may be required due o problematic soil conditions. Upon appraval
of the Master Plan a Geotechnical soils study will be conducted lo
confirm fhese specific site development recommiendations.

THEY S!

HALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

THIS OPINION OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND DOES NOT CONSIDER SPEGIFIC PRELIMINARY]
DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF]
PROBABLE CONSTRUGTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE CONSTRUCTION INDUSTRY
HOWEVER. THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION MARKET AND CONTRACTOR'S METBODS OF DETERMINING ACTUAL
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TG THE CONSTRUCTION COST,

LB

08V5308(

8 i \i2r16/2008




COLLEGE PARK SPORTS COMPLEX AREA
OXNARD, CALIFORNIA
Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN
12/15/2006

1.]Mobilization (2% of basa bid amounl) 313,500.00
2.|Construction Chainlink Fence (approx.} 1 L5 Allow $ 40,000.00
3 |Surve ' 1 LS Allow $ 200,000.00
1.|Sewer Improvements* (6" pips) 1 LS Allow $ 110,000.00
2.|Storm Water Improvements* i LS Allow ] 385,000.00
3.|Tree Removal & Disposal 1 LS Allgw 3 160,000.00
4,{Domestic Water Improvements® 1 LS Allow $ 75,000.00
5.|Telephone Service to Site” 1 LS Allow $ 15000.00
6.|Electrical Service to Site* 1 LS Allow $ 50,000.00
7 1 LS __Allow $ _ 385,000.00

1. Cons!rucl\fehlcular Malnt AccessA C. Pavmg 44000 | SF | % 6.00 | % 264,000.00
2 |Disabled Access Ramp per APWA Stds, and ADA 2 EA |3 250000]% 5,000.00
3.|Maintenance/Fire Access Ramp 1 EA |§ 5,000,001 % 5,000.00
4,|Vehicular Conc. Paving (Colored & ped) 3,000 SF |$ 1200 % 36,000.00
5.|Concrete Paving (Colored wi Sawcut Grid) 78,280 SF |$ 16.00 |1 $ 1,252,160.00
6|Basketball Courts {2 ea, ind fine paint & squipment) 5,000 SF |§ 15.00] $ 75,000.00
7.|Brick 'stitching’ bands ) 504 LF | § 50.00 ] $ 25,200.00
8.|18" Vehicular Natural Color Conc. Banding (at crosswalk) 104 LF [§ 600 S 3,744.00
9.|18" Pedestrian Natural Color Conciete Banding 2,100 LF | % 24.001% 50,400.00
10.|Concrete Mow Curb (et planting areas - approx.} 1,200 LF [$§ 2000} % 24,000.00
11.|Resilient Rubber Surfacing with Concrete Sub-base 18,000 SF |$ 25.001% 450,000.00
12.|Grasspave at Emergency Access w/ Cone. Mowcurb 4800 SF | $ 10.00] % 48,000.00
13.|Tot-Lol Bulkhead Well . 1 LS Allow $ 50,000.00
. 18" Concrete Seat t Wall 297,200.00
Monument Walh'Sl gnage 60,000.00
I Allow 200,000.00
2.|Pole Mounted Pedestrian Fixtures 1 LS ) Allow $ _ 300,000.00
JSITEEURNISHINGS RS i N i s
1.|Pedestrian Bridge w/ Headwall at Play Area 1 LS Allow $ 100,000.00
2.[Benches 16 EA_|$ 1,600.00 [ § 25,600.00
3.|Wasle Receptacles 14 EA |$ 800.00 | 11,200.00
4.|Drinking Fountain 5 EA [ $ 5,500.00!$ 27,500.00
5.|Tree Grates & Guards at Tot Lot Plaza - 6 ft. Diam. 18 EA | % 5,000.00 [ § 80,000.00
6.[Tot Lot Equipment 1 LS Allow § 150,000.00
7.|Accessibility Signage 1 LS "~ Allow ] 2.500.00
8.15ecurity Fencing (9 ga. Chainlink} 1 LS Allpw $ 60,000.00
Ent Gale Structure 1 LS i} Allow $ 100,000, OO
1. GoncessmnIReslroom Bwrdlng {2200 s.f) 1 LS Allow $ 1,100.000.00
2.{Admin/Ticket Building (2600 s.i.) 1 LS Allow $ 1,250,000.00
3.{30f Square Shade Structure 4 EA | $ 100,00000]% 400,000.00
4, Bld Furniture, Fixtures & Ewment i LS Allow $ 450 Ono 00

350,000, 00

1. Maintenance Buikding (Pre-Fab Matal, 1 5oosr) $

2 | Perimeter Walls (7 it high black) 240 T 300.00 | $ 72,000.00
3.|Materials Bay Walls (7 . high block) ) 102 LF | $ 300.00]% 30,600,00
4. JConcrete Apron 3,900 SF | $ 0.00] % 35,100.00
5.]AC Paving 3,880 SF |'$ 8.00]% 31,040.00
8.| Two Pairs of Gales 1 LS Allow $ 40,000.00

L1639 i irnate\12118/2008




BALLE|ELDS {Qliantitles:

Terracedoncrete Seating

175,000.00

.|Soil Preparation / Fine Grading

DS

174,000

0.45

1. EA [$ $
2.[Concrete Stairs 5 EA [$ 18,00000} 8 90,000.00
3./Cheekwalls 5 EA [$ 1300000(% 65,000.00
4.|Retaining Wall at Dugouis 5 EA [$ 1500000 |8 75,000.00
5. |Aluminurn Seats 5 EA {$ 550000 [ § 27,500.00
8|infield Bases 5 EA |$ 10,200.00 (% 51,000.00
7.JHand Rails & Guardrails 5 EA | $ 10,00000|8% 50,000.00
8.|Scoreboards 5 EA | $ 1500000 |% 75,000.00
9.[Foul Poles 5 EA | $ 6,000,001 $ 30,000.00
0. [Brick Dust Area (28,795 s.t. each fald) 5 EA |$ 5750000]8% 287,500.00
11.[Fencing / Netting 5 EA | $ 260,00000]% 1,300,000.00
12.|Sand Base, Drainage, Irrigation, Seed (55,000 s.£.Mekd) 5 EA | $ 247500.00 | $ 1,237,500.00
13.|Electrical / Lighting 5 EA | $ 27500000]% 1,375000.00
14.|Backstop Netting 5 EA |$ 2500000]% 126,000.00
15.|Qutfield Netting (70 fi high) 3,000 LF | § 225.001% 675,000.00
16.|8' high Chainlink Fencin LF 70.00 371,000.00

78,300.00

1 SF | $ 3
2.|Feature Palm 30 EA 1§ 5,000.00 ] $ 150,000.00
3.{36" box Tree 100 EA |3 750.00 | $ 75,000.00
4.]124" Box Tree 200 EA | % 25000 | 8 50,000.00
5.]15 gal. Tree 300 EA |$% 95001 ¢ 28,500.00
6.|5 gal. Container Planting (2% of 2,200 s.f, al 36" spacing) 1,450 EA |$ 2000 8% 29,000.00
7.1 gal. Container Planting (25% of 52,200 s.1. at 18" spacing) 5,800 EA [ $ 10.00 | § 58,000.00
8.1Ground Cover from Flats (50% of 52,200 s.f. at 12" spacing) 26,100 | SF | % 0.75 [ 8 19,675.00
9.|Turf (Hydroseed) 134000 SF | § 020{% 26,800.00
10.13" Mulch (70,000 s1.) 660 oY | 8 45.00 | $ 29,250.00
11.|lrrigation 174,000] SF |'$ 1301 % 226,200.00
12.190 - Day Maintenance i74,000] SF |$ 0151 9% 26,100.00
SUBTOTAL $ 15,990,969.00
20% CONTINGENCY $ 3,198,193.80
TOTAL $ 19,189,162.80

*

The esfimated costs do not include any recommendations for ever-
excavalion, soil preparation, fooling depth, size or relnforcing as
may be required due fo problematic soil conditions. Upon approval
of the Masler Plan a Geotechnical solls sludy will be conducted fo
confirm these specific site development recommendations.

THIS OPINION OF PROBABLE COSTS IS BASED ON THE COLLEGE PARK MASTER PLAN EXHIBIT ONLY AND DOES NOT GONSIDER SPECIFIC PRELIMINARY]
DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. {T DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINIGN OF
PROBABLE CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WATH THE CONSTRUCTION INDUSTRY
HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAY
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. (F THE OWNER'S REQUIRE GREATER ASSURANCE AS TQ THE CONSTRUCTION COST,
THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.
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1 2/19/20068



COLLEGE PARK - BIG LEAGUE DREAMS FACILITY
OXNARD, CALIFORNIA
Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN
Updated 12!1 5!2006

1. Mobjllzatlon (2% of base bid amount) 1 LS Allow T 451,480.00
2.[Construction Chainlink Fence (approx.) 4 000 LF |8 1000 ] % 40,000.00
3.|Survey
EEERLE _ : o
1 Sewer Improvements* (1,300 s r) 1 LS Allow $ 110,000.00
2.{5torm Water Improvements* (1,300 s.1.) 1 LS Allow $ 385,000,00
3.|Tree Removal & Disposal 1 LS Allow $ 150,000.00
4.[Domestic Water Improvements™ (1,300 s.f) 1 LS Allow $ 75,000.00
5.|Telephone Service to Site” 1 LS Allow $ 15,000.00
6.|Electrical Service to Site” 1 LS Allow $ 50,000.00
7. 1 LS Allow $  385,000.00
@HABQ&G‘ \PE/EEATWORK e s iis st gl R e e
1.jDisabled Access Ramp per APWA Stds, and ADA 1 EA 1§ 2,500.00 | $ 2.500.00
2.IMaintenance/Fire Access Ramp i EA | § 5000001 % 5,000.00
3.|Vehicular Cong. Paving (Cofored & Stamped) 9,000 SF | % 12.00 | § 108,000.00
4.]Concrete Paving (Colored w/ Sawcut Grid} 65,000 SF _|$ 12.00 | § 780,000.00
5.|Bats & Balls Feature Paving
a. Pedestrian Conc. Paving (Colored, Exposad Agg.) 8,460 SF % 16.00| & 136,360.00
b. Brick "Stitching' bands 144 LF [8 100.00 | $ 14,400.00
6./General Access Conc. Paving (Nat| Groy, Broom Finish) 5,540 SF |% 800 (% 76,320.00
7.|Vehicular A.C. Paving at Maintenance Access 40,000 SF 1% 6.00| % 240,000.00
8.]18" Vehicular Natural Color Cone. Banding (at erosswalk) 104 LF |3 3600 (% 3,744.00
9.]18" Pedestrian Natural Color Concrete Banding 5,000 LF [$ 2400 | § 120,000.00
10.|Concrete Mow Curb (at planting areas - approw.) 1,200 $ 2000 |8 24,000.00
ng Resment Rubber Surfacing wnh_Concrete Sub-base 1,500 SF | § 2500 1| 8% 187 500 00
L:T 18" Concrete Seat Wall at Play Area 220 LF |'§ 400.00 | § 88,000. 00
2.18tairs at Central Plaza Area 538 LF [$% 40000 | § 255,200.00
3.|Wall-end Pedestals 4 EA | $ 2,500.00 ] % 10,000.00
[ E SITEICIGHTING / EEEGTRICAL exchbDallllolas comiia by o e e R e U BT UL !
1.|Electrical Service, Pull Boxes, Conduit, Branch Circuit Wiring 1 LS Allow $ 200, 000 00
2.|Pole Mounted Pedestrian letures 300,000.00
| ZeF [SITEFURNISHINGS? i 5
1.|Benches 12 EA | § 1,600.00 | § 19,200.00
2.|Flagpoles {incl. Bass & footing) 12 FA |§ 5,000.00 | § &0,000.00
3.|Waste Receptacles 12 EA |$ 800.001 § 9,600.00
4.|Drinking Fountain 3 EA |$ 5,500.00 | $ 16,500.00
5.{Tree Grates & Guards at Tot Lot Plaza - 6 ft. Diam. 3 EA 1% 5,000.00 | § 15,000.00
6.|Tot Lot Equipment, including overhead protection netting 1 LS Allow $ 110,000.00
7.|Accessibility Sighage 1 LS Allow $ 2,500.00
8.|Entry Gate Structure ™ 1 LS Allow $ 50,000.00
9.|Securi Fencm (9 ga. Chalnllnk) 1 LS Allow H 50, 000 00
ReHaRCHIECIURALCONBUNEN TS iy S e :
1_|Restaurant/Concession/Restroom Buikding {Bldg 1) 1 LS Allow 3 2 100 000 00
2.|Concession Building (Bldg 2 - 1800 s.f.} 1 LS Allow $ 900,000.00
3.|Administration Bullding {Bldg 3 - 2500 s.f) 1 LS Allow $  1,250,000.00
4.|Batling Cage Facility 1 LS Allow 5 780,000.00
5.|Soccer Pavilion Facility with Synthetic Turf 1 LS Allow $ 900,000.00
6. Corporale Plaza Shade Structure (40'x40%) 1 LS Allow $ 150,000.00
7. i 1 $ 450,000.00
i, Mamlenance Burldmg (Bldg 4-1 500 st ) 1 LS Allow $ 350,000.,00
2.]Per|meter Walls (7 fi. high block} 435 LF |8 30000 | $ 130,500.00
3.|Materials Bay Walls (7 ft. high black) 100 LF | & 300.00 | % 30,000.00
4.|Concrete Apron 3,550 SF [§ 0.001% 31,9560.00
5.[AC Paving 10,980 SF [ $ 8.00|% B7,840.00
6.|2 Pair of Gates 1 LS Allow $ 40,000.00

L6 -08Y53908 \BLD Facllity\12/19/2006
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Eleqlri_cal { Lighting
N BE®

ZhhematicFlelds (Quantiios Tor S FIaldsI S it e an i it e s e 2 e
1.|Concrete / Block work 5 EA | § 344,000.00 | $ 1,720,000.00
2.|{Fencing 5 EA | $ 240,000.00|$ 1,200,000.00
3.|Netting - 70 ft high {quantity for all fields) 3,000 LF | $ 225.001 % 675,000.00
4.|Benches / Seats / Dugout Drinking Fountains 5 EA |$ 4000000 % 200,000.00
5.lInfield Bases 5 EA [$ 10,20000 (% 51,000.00
6.|Hand Rails & Guardrails 5 EA |$ 15,00000|% 75,000.00
7.|Scoreboards 5 EA {$ 15000008 75,000.00
8.{Structural f Consfruction Elements 5 EA | $ 716,000.00 1% 3,580,000.00
9. |Brick Dust Areas (26,600 s.i, each fiald) 5 EA |$ 5360000]|% 268,000.00

10.|Sand Base, Drainage, trrigation, Seed {51,000 s.f.#ield) 5 EA | $ 230,00000]8% 1,150,000.00

11.|Painting 5 EA | $ 380000018 190,000.00

5 EA | § 275,000.00 | §

1,375,000.00
S

1.|Soil Preparation / Fing Grading 80,580 SF 1% 0451 % 36,261.00
2.|Feature Palm 20 EA |§ 500000 | § 100,000.00
3.]38" box Tree 100 EA |$ 750.00 | § 75,000.00
4.424" Box Tree 200 EA |3 27500 | B 55,000.00
5.]115 gal. Tree 300 EA 1% 95.00 | § 28,500.00
6.|5 gal. Container Planting (25% of 25,000s.1. at 36" spacing) 688 EA |9 2000 | $ 13,760.00
7.|1 gal. Container Planting (25% of 25.000s.f. a1 18" spacing) 2,750 EA |§ 10.00 | § 27,500.00
8.1Ground Cover frorm Flats (50% of 25,000s.1. al 12" spacing) 42,500 SF [$ 10018 12,500.00
9.1Turf (Hydrosead) 55 580 SF | % 02018 11,116.00
10.[Irrigation to non-ballfield areas 80,580 SF |8 150 (% 120,870.00
11.]3" Mulch {70,000 s.1.) 650 CY [ $ 45.00 | $ 29,250.00
12.[90 - Day Maintenance 80,580 SF | & 0151 % 12,087.00
SUBTOTAL $ 23,025,438.00

20% CONTINGENCY $ 4,605,087.60

TOTAL $ 27,630,525.60

*
The estimated costs do not inciude any recommendations for over-

excavalion, soil preparation, fooling depth, size or reinforcing as
may be required due to problematic soil condilions. Upon approval
of the Master Flan a Geofechnical seils study will be conducted fo
confirm these specific site development recommendations.

** plowance for these works are provided &s an estimate for
these improvements, based on recent bid prices for simitar

BLD complex work.

THIS OPINION OF PROBABLE COSTS IS BASED ON THE GOLLEGE PARK MASTER PLAN EXHIBIT ONLY AND DOES NOT CONSIDER SPECIFIC PRELIMINARY]
DESIGN OR DESIGN DEVELOPMENT PLAN REFINEMENTS. IT DOES NOT INGLUDE PERMITS OR DESIGN FEES. RIM HAS PREPARED THIS CPINION OH
PROBABLE CONSTRUCTION COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENGE YWATH THE CONSTRUCTICN INDUSTRY.
HOWEVER, THIS OPINION REPRESENTS ASSUMPTIONS OF THE GONSTRUCTION MARKET AND CONTRAGTOR'S METHODS OF OETERMINING ACTUAL
CONSTRUCTION GOSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO THE CONSTRUCTION COST.

THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

03\5390
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COLLEGE PARK SPORTS COMPLEX AREA
OXNARD, CALIFORNIA
Preliminary Opinion of Probable Construction Cost

SCHEMATIC DESIGN
12!14!2006
1. Moblllzatton (2% of base 1
2.|Gonstruction Chainlink Fence (approx} 1 LS Allow 3 40 000. 00
3.|Surve 1 LS Allow $ 200,000.00
'@E’j CIVilE S E R f-‘rﬂﬁ‘:;_
1.]Sewer Improvements* (8" pips) $ 110 000.00
2.|Storm Water Improvements® Allow $ 385,000.00
3.|Tree Removal & Disposal Allow $ 150,000.00
4.|Domestic Water Improvements* Allow $ 75,000.00
5.| Telephone Service to Site* Allow $ 15,000.00
6.|Electrical Service to Site* Allow 3 50,000.00
7.|Earthwork/Rough Grading (700,000 sf) Allow 3 385,000.00
$ZCHARDSCAPE . FLATWORK i ittt s ; e
1.|Construct Vehicular Maint Access A.C. Paving 44,000 | SF (% 6.00 | §  284,000.00
2.|Disabled Access Ramp per APWA Stds, and ADA 2 EA |3 2,500.00 [ § 5000.00
3.|Maintenance/Fire Access Ramp 1 EA |8 5,000.00 | § 5,000.00
4.|Vehicular Conc. Paving {Colored & Stampsd) 3,000 SF |8 12.00( $ 38,000.00
5.|Concrete Paving (Colorad w/ Sawcut Grid) 78,260 SF | % 16.00 | $  1,252,160.00
6|Basketbalf Courts (2 ea, incl line paint & equipment) 5,000 SF 1§ 15.00 | § 75,000.00
7.|Brick 'stitching' bands 504 LF | § 50.00 | $ 25.200.00
8]18" Vehicular Natural Color Cong. Banding (at crosswalk) 104 LF 1% 36008 3,744.00
9.118" Pedestrian Natural Color Concrete Banding 2,100 LF |'% 2400|585 50,400.00
10.| Concrete Mow Curb (at planting areas - approw) 1,200 LF [$ 20.00 | 8 24,000.00
11.{Resilient Rubber Surfacing with Concrete Sub-base 18,000 SF |$ 258008 450,000.00
12.|Grasspave at Emergency Access w/ Conc. Mowcurb 4800 SF 1§ 1000 | § 48 000.00
0| WALLSENTRY:SIGNAGE S s g et N i i R i
1.118" Concrete Seat Wall 3 400.00 297,200, 00
2.{Entry Monument WalllSlgnage Allow 60,000.00

| SITELIGRTING EELECTRICAL e v REeAbt s el y s
1.|Electrical Service, Pull Boxes, Gonduit, Branch Cprculthng 1 LS Allow 3 200,000.00

Pole Mounted Pedestrian Fixtures _ 1 LS Allow  |$  300,000.00
[ ARCHITECTURALSITE EURNISHING S Boiivrina s i e

.|Concession/Restroom Building (2200 s.1) 1 LS Alow  |$ 1,100,000.00
{Admin/Ticket Building (2500 5.1 1 LS Allow $  1,250,000.00
.|30ft Square Shade Structure 4 EA 1'$ 100,000.00 | 8 400,000.00
.|Pedestrian Bridge w/ Headwall at Play Area 1 LS Allow 3 100,000.00
.|Benches 18 EA |§ 1,600.00 | $ 25,600.00
.|Waste Receptacles 14 EA |$ 800.00{ $ 11,200.00
,|Drinking Fountain 5 EA 9% 5.500.00] % 27,500.00
.|Tree Grates & Guards at Tot Lot Plaza - 6 fi. Diam. 18 EA | § 5,000.00 [ $ 80,000.00
.| Tot Lot Equipment LS 3 150,000.00

3 2, 500 00

HIMAINTENANCEIEACILITY St st Sty SR e s
_|Maintenance Building {Pre-Fab Meta), 1,500 5.1) 1 LS Allow 350,000.00

e

1
2
3
4
5
]
7
8
9
10.|Accessibility Signage .
G
1
2
3
4
5.
3]

$
.|Perimeter Walls (7 f. high block) 240 LF |§ 300.00 ([ $ 72,000.00
.|Materials Bay Walls (7 ft. high block) 102 LF | % 300.00{ $ 30,600.00
.|Concrete Apron 3,900 SF 1§ 800]$ 35,100.00
.|AC Paving 3,880 8F $ B.00 ! § 31,040.00
.{ Two Pairs of Gates 1 LS Allow 3 40,000.00

0863808 costestimales\B 390 imale\2/§412008




a. Terraced Concrefe Seating 5 EA | % 3500000(% 175,000.00
b. Congcrete Stairs 5 EA | % 1800000 (3 $0,000.00
¢. Cheekwalls 5 EA | § 13,000.00|% 65,000.00
d. Retaining Wall at Dugouts 5 EA | $ 1500000(% 75,000.00
c. Aluminum Seats 5 EA | % 5,500.00 | § 27,500.00
d. Infield Bases 5 EA | $ 10200.00]|% £1,000.00
a. Hand Rails & Guardrails 5 EA |$ 10,00000]8% 50,000.00
f. Scoreboards 5 EA |3 15000.00]|8% 75,000.00
g. Foul Poles 5 EA [ 6,000.00 | $ 30,000.00
h. Brick Dust Area (28,795 s.f. each fisld) 5 EA |$ 5750000 |%  287,500.00
i. Fencing / Netting 5 EA | $ 260,000.00|% 1,300,000.00
j. Sand Base, Drainage, Irrigation, Seed (55,000 s.i./feld) 5 EA | $ 247,500.00}% 1,237,500.00
k. Electrical / Lighting 5 EA | $ 275000.00 | 8% 1,375000.00
|I. Backstop Netting 5 EA |s 2500000[$  126000.00
m, Quifield Netting (70 it high) 3,000 LF 1% 22500 | § 675,000.00
n. 8' high Chaintink Fencing 5300 LF [ & 7000 § 371,000.00
8.|Security Fencing (9 ga. Chainlink) 1 LS Allow 3 60,000.00
9.|Entry Gate Structure ™ 1 LS Allow $ 100,000.00
[ CANDSCAPE o e ; : : R e
1.|Soil Preparation / Fine Grading 174000 SF |8 045 (8 78,300.00
2.|Feature Palm 30 EA |3 500000 [ $ 150,000.00
3.]38" box Tree 100 EA |3 750.00{ $ 75,000.00
4.|24" Box Tree 200 EA |8 250.00 1 % 50,000.00
5.015 gal. Tree 300 EA |§ 95.00 | % 28,500.00
6.|5 gal. Container Planting (26% of 52,200 s.1. at 36" spacing} 1,450 EA | $ 20.001% 29,000.00
7.11 gal. Container Planting (256% of 52,200 s.1. at 18" spacing) 5,800 EA [ $ 10.00 [ % 58,000.00
8_1Ground Cover from Flats {50% of 52,200 s.1. at 12" spacing) 26,100 SF |$ 075(% 19,575.00
9.| Turf (Hydroseed) 134000 | SF | $ 020(% 26,800.00
10.]3" Mulch (70,000 5.1} 650 CY |§ 45.00 | § 29,250.00
11.|irrigation 174,000 SF 1§ 130 (% 228,200.00
12.190 - Day Maintenance 174000 SF |$ 0158 26,100.00
SUBTOTAL $ 15,481,469.00
20% CONTINGENCY $ 3,096,293.80
TOTAL $ 18,577,762.80
* Allowance for ulilities as noted, has been provided as an estimale
for these improvements. These figures are based uport no design **Arruwance for these works are provided as an estimate for
or englneering for these future improvements. Acfual cost for these |these improvements, based on recent bid prices for similar
tine ifems may differ significantly from allowances / estimates noted [ pasepall complex work.
hergin,
THIS COST OPINION DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PROBABLE CONSTRUCTION
COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE CONSTRUCTICN INDUSTRY. HOWEVER, THIS
OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAL
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO THE]
CONSTRUCTION COST, THEY SHALL EMPLOY AN INDEPENDENT GOST ESTIMATOR.

3804 i 12/§4/2006




COLLEGE PARK - BIG LEAGUE DREAMS FACILITY

OXNARD, CALIFORNIA

Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN

u

Baik LESR A SATN i
_Mobilization (2% of base bid amount)

dated 12/1 4!2006

451,480.00

HARDSCARELEEATWORK:

1 $

2.]Construction Chainlink Fence (approx) 4,000 LF |% 1000 % 40,000.00
3.|Surve: 1 LS Allow 200, 000 Q0
N N S AR <
1.|Sewer Improvemenls* {1, 3005f) 1 LS Allow 3 110,000.00
2.|5torm Water Improvements* {1,300 8.1} 1 LS Allow $ 385,000.00
3.[Tree Removal & Disposal 1 LS Allow $ 150,000.00
4.|Domestic Water Improvements® {1,300 s1) 1 LS Allow $ 75,000.00
5.|Telephone Service to Site” 1 LS Allow $ 15,000.00
8.|Electrical Service to Site* 1 LS Allow $ 50,000.00
7.|Earthwork/Rough Grading (700, ooo 5. 1 LS Allow $ 385,000.00

3.|Wall-end Pedestals
H LlGHTlNGflﬁELEGTRICA “{éxclZballfields)s

TE:

[Elecirical Service, Pult Boxes, Condult, Branch Circuit erng T

c 2
1.|Disabled Access Ramp per APWA Stds, and ADA 1 EA |$ 250000|% 2,500.00
2_{Maintenance/Fire Access Ramp 1 EA | § 5,000,00 | $ §,000.00
3.]Vehicular Cone. Paving (Colored & Starmnped) 9,000 SF {% 1200 | % 108,000.00
4.|Concrete Paving {Colored w/ Sawcut Grid) 65,000 SF 1% 12001 % 780,000.00
5.|Bats & Balls Feature Paving
a, Pedesirian Conc. Paving {Colored, Exposed Agg.) 5,460 S5F |$ 16.00 ] $ 135,360.00
b. Brick 'Stitching’ bands 144 LF |$ 100.00 | § 14,400.00
6.|General Access Conc. Paving (Natl Grey, Broom Finish) 9,540 SF |$ §00]% 76,320.00
7.|Vehicutar A.C. Paving at Maintenance Access 40,000 SF |$ 60018 240,000.00
8.[18" Vehicular Natural Color Conc. Banding (at crosswalk) 104 LF 1% 36.00 | 3 3,744.00
9.|18" Padestrian Natural Color Concrete Banding 5,000 LF_|$ 24.00 | 8 120,000.00
10.|Concrete Mow Curb (at planting areas - approx.) 1,200 $ 2000 | 8 24,000.00
11.|Resllient Rubber Surfacing with Concrete Sub base 7,500 SF [$ 25.00 | § 187,500. 00
D3| WALLS]STAIRS!P : A B 4 S
1.{18" Concrete Seal Wall al Play Area 220 LF | % 40000 | $ BB 000.00
2.|Stairs at Central Plaza Area 638 LF |$ 400.00 [ § 255,200.00
4 $ 2,500.00 | $ 10 000.00

+

SR
200 000 00

Pole Mounted Pedestrian antures

.,$

300,000.00
R

F: | SITEFURNISHINGSZE AR R R e s RN
1.|Benches 12 EA |§ 1, 600 00 $ 19,200.00
2.|Flagpoles (incl. Base & foating) 12 EA | $ 5,000.00 | § 60,000.00
3.]Waste Receptacles i2 EA | § 800.00 | $ 9,600.00
4.|Drinking Fountain 3 EA | $ 5,500.00 | § 16,500.00
5.|Tree Grates & Guards at Tot Lot Plaza - & ft. Diam. 3 EA |$ 500000 8% 15,000.00
6.] Tot Lot Equipment, including overhead protection netting 1 LS Allow § 110,000.00
7. i 1 3 2 500 00

FEG1[E] _ ) S e ; ‘
1. Restaurant.'ConcessmnIReslroom Bmldlng (Bldg 1) 1 $ 2,100,000. 00
2.|Concession Building (Bldg 2 - 1800 5.1.) 1 LS Allow $ 900,000.00
3.|Administration Building (Bidg 3 - 2500 s.f.) 1 LS Allow $ 1,250,000.00
4.|Maintenance Facility

a. Maintenance Building {Bldg 4 - 1,500 s.1.} 1 LS Allow 3 350,000.00
b. Perimeter Walls (7 f. high block} 435 LF | % 300.00 ] $ 130,500.00
¢. Materials Bay Walls {7 fi. high block) 100 LF | § 300.00 | $ 30,000.00
d. Concrete Apron 3,550 SF (% 900 )% 31,850.00
e. AC Paving 10,980 SF $ 8O0} % 87,840.00
f. 2 Pair of Gates 1 LS Allow $ 40,000.00
5.|Batling Cage Facility 1 LS Allow $ 780,000.00
6.]Soccer Pavilion Facility with Synthetic Turf 1 LS Allow $ 900,000.00
7.}Corporate Plaza Shade Structure (40'x40°) 1 LS Allow $ 150,000.00
8.[Bldg Furniture, Fixtures & Equipment 1 LS Allow $ 450,000.00

LA5391639-08153908costestimates\BLD Facility'12/14/2006



.{Thematic Fields (Quantities for & Fields)
2, Concrete f Block work 5 EA | $ 344,00000($ 1,720,000.00
b. Fencing 5 EA | $ 24000000 % 1,200,000.00
c. Netting - 70 ft high (guantity for all fields) 3,000 LF |3 225.00 | $ 675,000.00
d. Benches / Seats / Dugout Drinking Fountains 5 EA |$ 40000001 % 200,000.00
e. Infield Bases 5 EA | $ 10,200.00] % 51,000.00
f. Hand Rails & Guardrails 5 EA | $ 15000.00]|% 75,000.00
g. Scoreboards 5 EA |5 1500000]|% 75,000.00
h. Structural / Construction Elements 5 EA |5 716,000.00]% 3,580,000.00
i. Brick Dust Areas (26,800 s.f. each field) 5 EA | $ 53,60000}8% 268 000.00
j. Sand Base, Drainage, lrrigation, Seed (51,000 s.f.fMeld) 5 EA | $ 230,000.00 % 1,150,000.00
k. Painting 5 EA |$ 38000008 190,000.00
I. Electrical / Lighting 5 EA {$ 275000.00|% 137500000
9]Entry Gate Structure 1 LS Allow $ 50,000.00
10.|Security Fencing (9 ga. Chainlink) 1 LS Allow $ 50,000.00
2 Hi FANDSCAPE s s e
1.|S0il Preparation / Fine Grading 80,580 SF |$ 045]% 36,261.00
2.|Feature Palm - 20 EA |$ 5,000,00 | $ 100,000.00
3.136" box Tree 100 EA [$ 750.00 1% 75,000.00
4.124" Box Tree 200 EA | % 275.00 [ 8 55,000.00
5.115 gal. Tree 300 EA | % 95.00 | § 28,500.00
6.|5 gal. Container Planting (25% of 25,000s.1. at 36" spacing} 683 EA | $ 20.001 % 13,760.00
7.]1 gal. Container Planting (25% of 25,000s.i. at 18" spacing} 2,750 EA | % 10001 % 27,500.00
8.|Ground Cover from Flais (50% of 25,000s.f. al 12" spacing) 12,500 | SF | % 1000% 12,500.00
9.|Turf {Hydroseed) 55580 | SF (8§ 020)% 14,116.00
10.|Irrigation to non-ballfield areas 80580 | SF |8 150 (% 120,870.00
11.13" Mulch (70,000 850 $ 45.00 { $
IQO - Day Maintenance |
SUBTOTAL $ 23,025,438.00
20% CONTINGENCY $ 4,605,087.60
TOTAL $ 27,630,525.60
* Aflowance for utliies as noted, has been provided as an astimate ** Ailowance for these works are provided as an estimale for
for these Improvemenis. Thase figures are based upon no design | these improvements, based on recent bid prices for simifar
or engineering for these fufure Improvements. Actual cost for these | BLD complox work.
fine items may differ significantly from alfowances / estimales nofed
hearein.
THIS COST OPINION DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PROBABLE CONSTRUCTION
COST ON THE BASIS OF ITS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE CONSTRUCTION INDUSTRY. HOWEVER, THIS
OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUAU
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO THE|
CONSTRUGTION COST, THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

L:\639'639-08v83908 casteslimates\BLD Facility\121 472008
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LV530630-D8Y35(

COLLEGE PARK - COMMUNITY PARK AREA
OXNARD, CALIFORNIA

Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN

11/17/2006

Mobilization (2% of base bid amount}

Allow

405,000.00

$ 8.00

40,000.00

Construction Chaintink Fence (approx.)
Clear and Grub -

$ 2,850.00

98,050.00

Pl Lol 1 P

1.|Sewer Improvements* 1 LS Allow $ 150,000.00
2./Siorm Weter Improvements* 1 LS Allow $ 500,000.00
3.|Reclaimed Water Service® 1 LS Allow 3 150,000.00
4.|Domastic Water Improvements* 1 LS Allow 3 150,000.00
5.|Telephone Service to Site* 1 Ls Allow $ 156,000.00
6. |Electrical Service to Site* 1 LS Allow $ 100,000.00
7.JEanhworks (8.50/s1,)* 1 LS Allow $ £50,000. 00
e} | PERIMETERIROAD 81 PARKINGIMEROVEMENTS 57 R e TR e P
1.|Sawcut & Remove existing AC 7,000 SF |§ 3.00|8 21,000, UD
2.|Perimeter Road Construction 95,585 SF [$ 8.00)| 8% 764,680.00
_E:i Perimeter Parking Lot Construction, indl. Stripin 2422000 SF 1% 800135 1, 937 600.00
;ég-’ HAR SCAPE’!{FLATWORK-%& 80 e T T
1. Disab!ed Access Ramp per APWA Sids, and ADA 15 EA [§ 2, 500 00 $ 37.500.00
2.]Maintenance/Fire Accass Ramp 5 EA | & 5,000,000 | $ 25,000.00
3.|Vehicular Accent Cone. Paving (Colored & Stamped) 28,600 SF 1§ 1200 | % 343,200.00
4.[Vehicular Conc. Banding (18" nalural grey) 2,675 LF | % 28.00(% 74,900.00
5.|Pedestrian Accent Paving (Colored, Exp. Agg. wi Saweut Grid)
a. at park entry arga 20,000 SF |% 16.00 | $ 320,000.00
b. at Basketball Area 18,000 SF |% 1600 | $ 286,000.00
c. at Volleyball Area 9000 SF | 8 16.00] % 144,000.00
d. at Shade Shelters 13,000 SF [$ 16.00 | § 208,000.00
e, at Aqualic Center Entry Area 2300 SF 1§ 16.00 | % 36,800.00
6.{Nat'l Grey, Breom Finish Conc. Paving
a. 8 fi. wide Shared Circulation Pathways 46,800 SF |$ 8.00|% 374,400.00
b. 12 in, wide Concrete Banding 5,330 SF | 2200 | % 117,260.00
7.[Concrete Mow Curb (st planting ereas - approx.} 5,000 LF [§ 20.00) % 100,000.00
8.|Tot Lot Resilient Rubber Surfacing (with Cancrete Sub-base} 14,500 SF 18 25.001% 362,500.00
9.|Baskethall Courts {including striping, backboards, poles) 12,000 SF |§ 15.00 | 8 180.000.00
10.{Volley Ball Courts (incuding sand, edges, nels, 3,600 3 11.00 | § 39,600.00
E | SEATWALLS/STERS? ; S ey
1,|18" Concrete Seat Wall at Tot Lot 400.00 | $ 104,000.00
2.|Concrete Edge to Tot Lot 19000 | § 114,000.00
3.[Concrete Steps at Bridge Landing S
L E SITENIGHTINGIELECTRICA W RN g
1.|Electrical Service, Pull Boxes, Conduit, Branch Circuit Wiring 1 LS Allow E 200,000 00
2.|Soccer Field Lighting (per fietd) 5 EA [$ 220,000.00 {3 1,100,000.00
3.jPole Mounted Pedestrian Fixtures (at 60 A. centers) 150 EA |[§ 750000 1% 1,125,000.00
4.tPole Mounted Parking Lot Fixlures 100 EA | § 6,500.00 | $ 650,000.00
5. nghtan_ngFl Receptacle to Shade Siructures 34 EA [$ 3,000.00 | 102,000.00
226i| SITE:F URNISHINGSS: T s :
1.|Pedestrian Bridge {approx. 60 f. span, ind bultress foundalion) 1 LS Allow 3 185,000.00
2.|Benches 200 EA |8 1,600.00{ $ 320,000.00
3.]|Waste Receptacles 30 EA |3 8000018 24,000.00
4.[Drinking Fountain 20 EA | & 5,500.00 | 8 §10,000.00
5.|Picnic Tables 60 EA | § 200000 $ 120,000.00
6.(Tree Grates & Guards - B ft. Diam. 168 EA (% 5000001 § 80,000.00
7.|Tct Lot Equipment 1 LS Allow $ 200,060.00
8% Acoesslblhl S:__ nage 1 LS Allow 3 10, 000 00
1. Reslroom Structure (7855f at §d415./5.0) 2 LS |5 32500000 3 650,000.00
2.[Shade Shelter Structures (301 square) 17 EA |§ 100,000.00(% 1,700,000.00
3.|Aquatic Center 1 LS Allow $  2,500,000.00

390 i 1171772008




L6

HIIRRIGATION ¢ B TR e s
1.1Soccer Fields 396,000 782,000,00
2.|General
a. Tusigrass Areas ) 420,000 EA 1§ $ 630,000.00
b. Garden Bed Areas 65,000 EA |8 3 97,500.00
R CANDSCAPE e s , T R SRR
1.|Soil Testing for Horticultural Suitability 1 Allow $ 15,000.00
2.[Parking Islands - Perimeter Areas
a. Soil Preparation / Fine Grading 44 600 SF 1§ 0451 % 20,070.00
b. 24" Box Tree 300 EA 1§ 275.00 | $ 82,500.00
c. 1gal, Container Planting (18" spacing) 18,600 EA [§ 1000 | § 196,000.00
d. 3" Mulch (28,450 5.1.) 415 CY |$% 40.00 | $ 16,600.00
3.JParkland Areas
a. Soil Preparation / Fine Grading 485,000 SF [ % 0451 § 218,250.00
b. Featlure Palm 37 EA 1§ 50000018 185,000.00
c. 38" box Trae 450 EA |3§ 750.00 | § 337.500.00
d. 24" Box Tree 500 EA |8 275.00 | 8 137,500.00
e. 15 gal. Tree 500 EA | § 95.00 | § 47,500,00
g, 5 gal. Container Planting (25% of 65,000s.1. at 36" spacing) 2,000 EA | 8§ 20.00 | $ 40,000.00
h. 1 gal. Container Planting (45% of 65,000s.1. a1 18" spacing) 30,000 EA 1§ 1000} % 300,000.00
i, Ground Cover from Flats (30% of 85,000s.1. at 12 spacin 20,000 SF | 10019 20,000.00
j. Turf (Hydroseed) 485,000 SF |8 0.20| % §7,000.00
4.13" Mulch (50,000 s.£) 185 CY | § 4500 | § 8.325.00
KCIMAINTENANGE =5 ' e
1.]80 - Day Maintenance | 485000 ] sF |3 0.10 [ 3 48,500.00
SUBTOTAL $ 20,646,486.00
20% CONTINGENCY $  4,129,297.00
TOTAL $ 24,775,782.00

* Allowance for ulilities as noted, has been provided as an estimate for]
these impravements. These figures are based upon no design or
engineering for these future improvements. Actual cost for fhese
fine items may differ significantly from aflowances / estimates noted
herein.

THIS COST OPINION DOES NOT INCLUDE PERMITS OR DESIGN FEES. RJM HAS PREPARED THIS OPINION OF PROBABLE CONSTRUCTION
COST ON THE BASIS OF iT$ BEST PROFESSIONAL JUDGMENT AND EXPERIENGCE WITH THE CONSTRUCTION INDUSTRY. HOWEVER, THI
OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUA
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO TH
CONSTRUCTION COST, THEY SHALL EMPLOY AN INDEPENDENT COST ESTIMATOR.

YI772006




BASKETBALL COURTS

PROPOSED PARKING LOTS
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PROPOSED PARKING LOTS

SHADE SHELTER PICNIC NODES
240" X 330" SOCCER FIELD, TYP.
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INTERIM LANDSCAPE BASE DEVELOPMENT u1-1005,
COLLEGE PARK COMMUNITY PARK PLAN

CITY OF OXNARD, CALIFORNIA
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DRAFT

COLLEGE PARK - BIG LEAGUE DREAMS FACILITY
OXNARD, CALIFORNIA
Preliminary Opinion of Probable Construction Cost
SCHEMATIC DESIGN

_ 10]20!200

1. |Mobilization {2% of base bid amount)

383,668.99

2.|Construction Chalnlink Fence (approx.)

40,000.00

50,000.00

150,000.00

%G| PARRINGIIMPROVEMENTS 3 i

Big League Dreams Parking Construction, incl Stri |n

+:DIHARDSCARE  EEATWORKESS S

.| Sewer Improvemenis‘ 1 $
2.|Storm Water Improvements® 1 LS Alow |3 500,000.00
3.[Tres Ramoval & Disposal 1 LS Allow ] 160,000.00
4, |Domestic Water Improvements® 1 LS Allow $ 150,000.00
5.|Telephone Service to Site* 1 LS Allow $ 15,000.00
6.|Electrical Service to Site* 1 LS Allow § §0,000.00
7.|Earthworks 1 LS Alow 3 500,00(:!.00{2

975, 000 00

1.|Disabled Access Ramp per APWA Sids and ADA EA 1§
2.|Maintenance/Fire Access Ramp 1 EA | § . $
3.{Vehicutar Conc. Paving @ Crosswalk (Colored & Stamped) 2,600 SF | § B.00 | § 20,800.00
4.|Pedestrian Conc. Paving (Colored wf Saweul Grid) 64,765 SF |$ 6.50| $ 420,972.50
5.|Bats & Balls Feature Paving
a. Pedestrian Conc. Paving {Colored, Exposed Agg.} 8,460 SF (3 14.00 [ § 118,440.00
b. Brick 'Stitching' bands 144 LF 13 100.00 [ $ 14,406.00
6.jNat'l Grey, Broom Finish Cong. Paving
a._At Bat Cage/Pavilion Perimeters 4,400 SF |3 9.00 )% 395,600.00
b. General Access Paths 9,540 SF [$ 9.00|§ 85,860.00
7.|Flagpole Bases & Footings 24 EA [§ 500.00 | $ 12,000.00
8.]24" Vehicular Natural Color Conc. Banding (at cresswalk) 104 LF 1% 40.00 | § 4,160.00
.[24" Pedestiian Nalural Color Concrete Banding $ 3 318,240.00
.|Concrete Mow Curb (at planting areas - approx.) ] $ 24,000.00
Resnleni Rubber Surfaclr:g wnh Concret Sub—b $ $ i} 1 B'(,500 0[1

1.1 8" Concrete Seal Wall

.|Pole Mounted Parking Lot Fixtures (BLD Parking Lot - a rox.

;| SITE EURNISHINGS 2

a. At Play Area 220 LF |3% 150001 § 33,000.00

b. At Central Plaza Area 638 LF |8 15000 [ § 95,700.00

_{c. Wall-end Pedestals 4 EA |$ 2, 500 00| 8 10,000.00

i SITE;L‘GHT{NG*’:ELECTRICAL B AT i i

.|Electrical Service, Pull Boxes, Gonduit, Branch Circuit Wiring 1 LS Allow $ 100,000.00

.|Pole Mounted Pedestrian Fixtures 1 LS Allow $ 120,000.00
$

160,000.00

14,400,00

BIG LEAGUE DREAMS COMRONERTS;

.|Benches 12 EA |3 1,200.00 | 8

.{Flagpoles 24 EA |$ 5,000.00 | & 120,000.00

.[Waste Receptacles 12 EA | § 800.00 | § 9,600.00

.| Drinking Fountain 6 EA |3 450000 |3 27,000.00

.|Tree Grates & Guards at Tot Lot Plaza - 6 ft. Diam. 12 EA |8 5,000.00 | § 60,000.00

.|Tot Lot Equipment 1 LS Allow 3 100,000.00
Accessibifity Signage 1 LS Allow 3 2,500.00

; 5

1.[Concession/Restroom Building (Bldg 1) LS Allow $  2,000,000.00
2.|Concession Building (Bldg 2) 1 LS Allow $ 800,000.00
3.|Administration Building (Bidg 3) ™™ 1 LS Allow $  §50,000.00
4 [Batting Cage Facility =~ 1 LS Allow $  350,000.00
5.|Soccer Pavilion Facility 1 LS Allow $ 600,000.00

LAG3IMNE30-08153908 costestimatesBLD Facility\1 (V20,2006



DRAFT

L\6391639-08%5:

B o ng

6.|Thematic Fields (Quantilies for 5 Fields)
a. Concrete / Block work 5 EA [$ 344000003 1,720,000.00
b. Fencing / Netling 5 EA [$ 240,000.00 (F 1,200,000.00
¢. Benches / Seats / Dugout Drinking Fountains 5 EA |$ 4000000 % 200,000.00
d. Infield Bases 5 EA |$ 10200008 51,000.00
8. Hand Rails & Guardrails 5 EA |$ 1500000 | § 75,000.00
f. Scoreboards 5 EA |3 1020000 [ § 51,000.00
g. Structural / Construction Elerments 5 EA [$ 716,00000 [ $ 3,580,000.00
h. Clay surface 5 EA |$ 42,00000]8% 210,000.00
i. Ircigation 5 EA |$ 5400000]% 270,000.00
j. Soil Prep / Turf Sodding 5 EA 15 4700000 1§ 235,000.00
k. Painting 5 EA |3 38000009 180,000.00
I. Electiical / Lighting 5 EA |$% 27500000)|8% 1,375.000.00
7.|Entry Gate Structure ™ 1 LS Allow 3 50,000,00
8.[Secu 1 LS Allow 3 50,000.00
L[ FANDSC e R
1.|Parkingiisiands S BED R AT T
a. Soil Preparation / Fine Grading 29,490 SF |§ 0308 8,847.00
b. 24" Box Tree 150 EA |3 27500 | § 41,250.00
‘l¢. 1 gal. Container Planting (18" spacing} 13,000 EA (% 1000 (% 130,000.00
273 CY 1§ 55.00{% 15,015.00
204,000 SF |$ 030]1% 51,200.00
b. Feature Palm 12 EA |3 3.,500.00 | § 42,000.00
¢. 36" box Tree 50 EA [§ 750.00 | % 37,500.00
d. 24" Box Tree 100 EA |§ 25000 | % 25,000.00
e. 15 gal. Tree 200 EA |13 95.00 | & 19,000.00
g, 5 gal. Container Planting {25% of 50,000s.1. a1 36" specing) 1,375 EA | $ 20.00 [ § 27,500.00
h. 1 gal. Container Planting (25% of 50,000s.1. at 18" spacing) 5,500 EA |3 10.00 | § 55,000.00
i. Ground Cover from Flats (50% of 60,000s.1. at 12" spacing) 25,000 SF 1% 05018 12,500.00
j. Turl {Rydroseed) 154,000 | SF |$% 0151 % 23,100.00
3" Mulch (50,000 s1. 463 CY |8 55.00 | § 25,465.00
AINTENANC R :
90 - Day Maintenance | 234000) SF |§
SUBTOTAL $ 19,567,118.49
20% CONTINGENCY $  3,913,423.70
TOTAL $ 23,480,542.19
* Allowance for ulifities as noted, has been provided as an estimals forl ** Alowance for these works are provided as an estimale for
these improvemens. These figures are based upon no design or  |these improvements, based on recent bid prices for similar
engineening for these future improvemenis. Aclual cost for these BLD complex wark.
line items may differ significantly from allowanices / esfimates nofed
herein.

-ITHIS COST OPINION DOES NOT INCLUDE PERMITS OR DESIGN FEES, RJM HAS PREPARED THIS OPINION CF PROBABLE CONSTRUCTION
COST ON THE BASIS OF 1TS BEST PROFESSIONAL JUDGMENT AND EXPERIENCE WITH THE CONSTRUCTION INDUSTRY. HOWEVER, THI
OPINION REPRESENTS ASSUMPTIONS OF THE CONSTRUCTION MARKET AND CONTRACTOR'S METHODS OF DETERMINING ACTUA
CONSTRUCTION COSTS, OVER WHICH RJM HAS NO CONTROL. IF THE OWNER'S REQUIRE GREATER ASSURANCE AS TO TH
CONSTRUCTION CCST, THEY SHALL EMPLOY AN INDEPENDENT GOST ESTIMATOR.

\BLD Facility\ 6
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